

Wilson Brothers & Co.

Civil Engineers *and* Architects.

No. 435 Chestnut St.
Philadelphia, Pa.

JOHN A. WILSON, Civil Engineer.

JOS. M. WILSON, Civil Engineer & Arch^t

FRED. G. THORN, Architect.

Nov 15th 1886.

Hon. Daniel M. Fox

Supt. U.S. Mint Philad.

Dear Sir.

We herewith send you drawing No. 14757 perspective view, shewing proposed alterations and additions to the United States Mint in Philadelphia, also revised blue prints of drawings Nos. 14718 & 14719 in which after consultation with your Cashier, we have changed the location of Adams Express Office from first floor to basement. You will kindly return to us old blue prints of drawing Nos 14718 & 14719. to avoid confusion.

Following you will find an approximate estimate of the cost of work contemplated and provided for in the existing appropriation of \$54,000.

1st New Engines, setting &c.	\$9500.00
2. " Boilers, fixtures & flues.	15000.00
3rd Shafting, &c Removal of Eng No 2. and arrangement of Machinery.	6500.00
4 th New Boiler House, Steam Vaults for Steam Coal Blacksmiths Coal. Sweep House, and for change in Shafting and Rolling rooms.	18000.00
Total approx. Estimate.	\$49,000.00

Wilson Brothers & Co.
Civil Engineers and Architects,
No. 435 Chestnut St.
Philadelphia, Pa.

JOHN A. WILSON, Civil Engineer.

JOS. M. WILSON, Civil Engineer & Arch^t

FRED. G. THORN, Architect.

Nov 15 1886.

We have not estimated any cost for the removal of old boilers and engines which are not to be utilized as contracts for their sale and removal can be made as they stand in the building.

We estimate that all other additions proposed in plans and not herein provided for will cost \$150,000 additional to the present appropriation.

Respy.

Wilson Bros.

J. Barrack

180 1/2

Phila. Pa.

Nov. 15: 1886.

Wilson Bro. & Co.

Sending drawings.
showing proposed
alterations & additions
to U. S. M. Phila.
with estimate of cost of
work contemplated &
provided for in the
existing appropriation
of \$54.000.

No estimate has been
made for the removal
of old Boiler & Engine.
All other additions
not herein provided for
will cost \$150.000.

Additional

[Abstract:] Sending drawings showing proposed alterations & additions to U.S. in Phila...

Wilson Brothers & Co.
Civil Engineers and Architects,
Philadelphia, Pa.
November 15, 1886

Hon. Danl. M. Fox
Supt. U.S. Mint Philada.

Dear Sir,

We here with send you drawing No. 14757 perspective, showing proposed alterations and additions to the United States Mint in Philadelphia, also revised blue prints of Drawings Nos. 14718 & 14719 in which after consultation with your Cashier, we have changed the location of Adams Express Office from first floor to basement. You will kindly return to us old blue prints of drawing Nos. 14718 & 14719 to avoid confusion.

Following you will find an approximate estimate of the cost of work contemplated and provided for in the existing appropriation of \$54,000.

1st New Engine, setting &c.	\$9500.00
2. " Boilers, fixtures & flue.	15000.00
3rd Shafting &c. Removal of Eng. No. 2, and arrangement of Machinery.	6500.00
4th New Boiler House, Storage vaults for steam coal, Blacksmith coal, sweep stoves, and for changes in Shafting and Rolling rooms.	18000.00
Total approx. Estimate	\$49,000.00

We have not estimated any cost for the removal of old boilers and engines which are not to be utilized as contracts for this sale and removal can be made as they stand in the building.

We estimate that all other additions proposed in plans and not herein provides for will cost \$150,000 additional to the present appropriation.

Respy.
Wilson Bros & Co.
p. Darrach